



GOVERNMENT OF PUNJAB /430
PROJECT IMPLEMENTATION UNIT
IMPROVING WORKFORCE READINESS IN PUNJAB PROJECT
INDUSTRIES, COMMERCE, INVESTMENT & SKILLS DEVELOPMENT
DEPARTMENT



299-A, New Muslim Town, Lahore
+92 42 99232052 pd.piwrpp@punjab.gov.pk

No. ICI&SDD/PIU/IWRPP/PBER/CW-01

Dated: 04th April, 2024

Notice of Intention for Award of Contract

To: M/s MYCO Engineers
Attention: Mr. Nouman Mughal
Address: 65/66, Jafar Town, Sher-e-Rabbani Chowk, Jan Muhammad Road, Lahore Cantt
Telephone/Fax numbers: 042-35232726, 042-35448288, 0321-2235919
E-mail Address: noman.mughal@live.com

This is to notify you of our intention to award the contract "Rehabilitation & Additional Works at Lot 02: (i) Vocational Training Institute, Rawalpindi" [IWRPP/WORKS/CW01/IDN-01]. You have ten (10) days from the date of this notification to (i) request for a debriefing in relation to the evaluation of your Bid; and/or (ii) submit a bidding-related complaint in relation to the intention for award of contract, in accordance with the procedures specified in ITB 46.1.

The summary of the evaluation are as follows:

1. List of Bidders

Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price
M/s IKAN Engineering Services	PKR 161,065,157.00	PKR 161,065,157.00
M/s MYCO Engineers	PKR 120,749,591.00	PKR 120,773,351.00

2. Reason/s Why Your Bid Was Unsuccessful


Not Applicable

3. The Successful Bidder

Name of Bidder:	M/s MYCO Engineers
Address:	65/66, Jafar Town, Sher-e-Rabbani Chowk, Jan Muhammad Road, Lahore Cantt
Accepted Contract Amount:	PKR 120,773,351.00
Duration of Contract:	600 Days+365 Days of DLP
Scope of the Contract Awarded:	Rehabilitation & Additional Works at (i) Vocational Training Institute, Rawalpindi.
Amount Performance Security Required:	PKR 12,077,335.10

Authorized Signature:

Name and Title of Signatory:
Name of Agency:


Mr. Muhammad Irfan (Project Manager)
Project Implementation Unit – Improving Workforce
Readiness in Punjab Project