



**GOVERNMENT OF PUNJAB**  
**PROJECT IMPLEMENTATION UNIT**  
**IMPROVING WORKFORCE READINESS IN PUNJAB PROJECT**  
**INDUSTRIES, COMMERCE, INVESTMENT & SKILLS DEVELOPMENT**  
**DEPARTMENT**



299-A, New Muslim Town, Lahore  
+92 42 99232052 [pd.piwrpp@punjab.gov.pk](mailto:pd.piwrpp@punjab.gov.pk)

**No. ICI&SDD/PIU/IWRPP/PBER/CW-05/457**

**Dated: 16<sup>th</sup> April, 2024**

**Notice of Intention for Award of Contract**

**To:** M/s M/s Munir Ahmad Govt. Contractors and Civil Engineers  
**Attention:** Mr. Irfan Ahmad  
**Address:** House # 2580/12-E, Justice Hameed Colony, Nishtar Road, Multan  
**Telephone/Fax numbers:** 0300-7319300; 0300-6366528  
**E-mail Address:** msmunirahmed5@gmail.com

This is to notify you of our intention to award the contract "Rehabilitation and Additional Works at: Lot-1: (i) Vocational Training Institute, Multan; and (ii) Govt. College of Technology, Multan [IWRPP/WORKS/CW05/IDN-05]". You have ten (10) days from the date of this notification to (i) request for a debriefing in relation to the evaluation of your Bid; and/or (ii) submit a bidding-related complaint in relation to the intention for award of contract, in accordance with the procedures specified in ITB 46.1.

The summary of the evaluation are as follows:

**7. List of Bidders**

Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price
M/s Jam Brothers & Co.	PKR 727,485,114.00	PKR 725,345,960.72
M/s MYCO Engineers	PKR 1,091,012,035.00	PKR 1,091,282,355.82
M/s Munir Ahmad Govt. Contractors and Civil Engineers	PKR 598,132,165.00	PKR 598,132,883.96

**8. Reason/s Why Your Bid Was Unsuccessful**

Not Applicable.

**9. The Successful Bidder**

Name of Bidder:	M/s Munir Ahmad Govt. Contractors and Civil Engineers
Address:	House # 2580/12-E, Justice Hameed Colony, Nishtar Road, Multan
Accepted Contract Amount:	PKR 598,132,883.96
Duration of Contract:	600 Days+365 Days of DLP
Scope of the Contract Awarded:	Rehabilitation and Additional Works at: Lot-1: (i) Vocational Training Institute, Multan; and (ii) Govt. College of Technology, Multan
Amount Performance Security Required:	PKR 59,813,288.40
5% Additional Performance Security	PKR 29,906,644.20

**Authorized Signature:**

**Name and Title of Signatory:**  
**Name of Agency:**

  
Mr. Muhammad Irfan (Project Manager)  
Project Implementation Unit – Improving Workforce  
Readiness in Punjab Project  
Industries, Commerce, Investment & Skills Development  
Department